STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION BID211

PAGE 1

BID OPENING DATE 11/15/11 NEAR DOWNIEVILLE FROM 0.1 MILE 11/18/11

CONTRACT NUMBER 03-0A6904 NORTH OF DOWNIE RIVER BRIDGE TO CONTRACT CODE 'B !

LOCATION 03-SIE-49-16.9/41.4 YUBA PASS 45 CONTRACT ITEMS
RESURFACE HIGHWAY WITH ASPHALT FEDERAL AID ACST-PP04-(915)0E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 4.0%
PROPOSALS ISSUED 13 FUND TOTAL HA22 18,800,000 TOTAL NUMBER OF WORKING DAYS 80
NUMBER OF BIDDERS 7 ENGINEERS EST 16,758,460.00 AMOUNT UNDER 680,827.90 PERCENT UNDER EST 4.06
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 16,077,632.10 5 KNIFE RIVER CONSTRUCTION 530 891-6555
00091712
1764 SKYWAY FAX 530 894-6220
CHICO CA 95928
2 16,383,934.00 1 GEORGE REED INC 209 523-0734
00211337
P O BOX 4760 FAX 209 523-4927
MODESTO CA 95352
3 16,451,934.00 3 EAGLE PEAK ROCK AND PAVING INC 530 233-4568
00735761
P O BOX 879 FAX 530 233-4918
ALTURAS CA 96101
4 16,776,007.00 4 SIERRA NEVADA CONSTRUCTION INC 775 355-0420
00593393
P O BOX 50760 FAX 775 355-0535
SPARKS NV 89435
5 17,169,316.00 2 STEVE MANNING CONSTRUCTION INC 530 222-0810
00754230
P O BOX 491660 FAX 530 222-4908

REDDING CA 96049



03-0A6904
03-SIE-49-1
11/15/11

17,203,203.00

17,608,860.00

GRANITE CONSTRUCTION COMPANY

P O BOX 50085
WATSONVILLE CA

95077-5085

TEICHERT CONSTRUCTION

4401 DULUTH AVE

ROSEVILLE CA

95678

FAX

FAX

831 724-1011
00000089
831 768-4021

916 645-4800
00000008
916 645-4801
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03-0A6904 BID211

03-SIE-49-1 PAGE 3

11/15/11 11/18/11
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05 APPLY A LINE ITEMS 39, 40
ANDERSON CA

DIRT AND AGGREGATE INTERCHANGE INC ITEMS 8, 32, 34 THRU 38, 45
FAIRVIEW OR

DURHAM STABILIZATION ITEMS 26, 28
ELK GROVE CA

KENT'S OIL SERVICE ITEMS 17, 25
STOCKTON CA

NATIONAL STRIPING ITEMS 41 THRU 43, 45
RENO NV



BIDDER ID
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NAME AND ADDRESS
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)

F
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11/18/11
SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01 APPLY A LINE STRIPING
ANDERSON CA
CAMROCK INC METAL BEAM GUARD RAIL
SACRAMENTO CA
DURHAM STABILIZATION COLD FOAM IN-PLACE RECYCLING
ELK GROVE CA
NATIONAL STRIPING COMPANY STRIPING
RENO NV
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 CAMROCK COMPANY INC ITEMS 8, 32, 34 THRU 38

505 TENAYA AVENUE
SACRAMENTO CA 95833

DURHAM STABILIZATION
P O BOX 882
ELK GROVE CA 95759

Q GENERAL ENGINEERING INC
26229 HOKES CORNER LANE
CLOVIS CA 93619

SPECIALIZED PAVEMENT MARKING INC
11095 SW INDUSTRIAL WAY STE A

TUALATIN OR 97062

ITEMS 26, 28

ITEMS 16, 26

ITEMS 39 THRU 43
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11/18/11

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 DIRT AND AGGREGATE INTERCHANGE ITEM 8, 32, 34 THRU 38 AND 45
FAIRVIEW OR
DURHAM STABILIZATION ITEMS 26 THRU 28
ELK GROVE CA
SPECIALIZED PAVEMENT MARKINGS ITEMS 39 THRU 43
TUALAIN OR
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 AC DIKE CO PLACE ASPHALT DIKE

LINCOLN CA

DIRT AGGREGATE INTERCHANGE INC
FAIRVIEW OR

DURHAM STABILZATION
ELK GROVE CA

DURHAM STABILZATION
ELK GROVE CA

SPECIALIZED PAVEMETN MARKING INC
TUALATIN OR

GUARDRAIL

COLD FOAM IN PLACE RECYCLING, STABILIZNG AGENT

STABILIZING AGENT CEMENT

PAVEMENT MARKINGS
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11/18/11
SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

07 CAMROCK COMPANY MBGR
SACRAMENTO CA
DURHAM COLD FOAM IN-PLACE RECYCLE
ELK GROVE CA
SPECIALIZED PAVEMENT MARKINGS STRIPING
TUALATIN OR
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06 APEX FENCE INC MBGR

ANDERSON CA

DURHAM STABLIZATION INC
ELK GROVE CA

SPECIALIZED PAVEMENT MARKING INC
TUALATIN OR

COLD FOAM RECYCLING, STABILIZAING AGENT

STRIPING



03-0A6904 BID211

03-SIE-49-1 CONTRACT PROPOSAL O F LOW BIDDER PAGE 7
11/15/11 11/18/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 5,000.00 5,000.00
2 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 800.00 800.00
PROGRAM
3 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 5 400.00 2,000.00
4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 7,100.00 7,100.00
5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 503,000.00 503,000.00
6 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 30,000.00 30,000.00
7 150605 REMOVE FENCE LF 5,310 2.30 12,213.00
8 150662 REMOVE METAL BEAM GUARD RAILING LF 22,300 6.00 133,800.00
9 150771 REMOVE ASPHALT CONCRETE DIKE LF 34,100 1.25 42,625.00
10 150801 REMOVE OVERSIDE DRAIN EA 48 250.00 12,000.00
11 152439 ADJUST FRAME AND GRATE TO GRADE EA 4 2,000.00 8,000.00
12 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 18,600 4.00 74,400.00
13 153210 REMOVE CONCRETE CYy 20 130.00 2,600.00
14 190101 ROADWAY EXCAVATION CY 1,160 16.00 18,560.00
15 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 1,900.00 1,900.00
16 198007 IMPORTED MATERIAL (SHOULDER BACKING) TON 7,190 47.00 337,930.00
17 373900 ASPHALTIC EMULSION TON 300 500.00 150,000.00
18 390131 HOT MIX ASPHALT TON 80,800 87.00 7,029,600.00
19 394060 DATA CORE LS LUMP SUM 20,000.00 20,000.00
20 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 11,300 .95 10,735.00
21 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 680 .95 646.00
22 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 20,600 .95 19,570.00
23 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 2,210 .95 2,099.50
24 394090 PLACE HOT MIX ASPHALT SQYD 150 42.00 6,300.00
(MISCELLANEOUS AREA)
25 397005 TACK COAT TON 150 600.00 90,000.00
26 397100 COLD FOAM IN-PLACE RECYCLING SQYD 400,000 3.50 1,400,000.00
27 397200 STABILIZING AGENT (FOAMED ASPHALT) TON 5,890 625.00 3,681,250.00
28 397205 STABILIZING AGENT TON 3,930 125.00 491,250.00
(CEMENTITIOUS MATERIAL)
29 820108 DELINEATOR (CLASS 2) EA 260 32.00 8,320.00
30 820134 OBJECT MARKER (TYPE P) EA 4 100.00 400.00
31 820151 OBJECT MARKER (TYPE L-1) EA 35 35.00 1,225.00
32 021845 METAL BEAM GUARD RAILING (8' STEEL POST) LF 19,200 28.00 537,600.00
33 833080 CONCRETE BARRIER (TYPE K) LF 6,230 35.00 218,050.00
34 839541 TRANSITION RAILING (TYPE WB) EA 16 3,500.00 56,000.00

35 839576 END CAP (TYPE A) EA 8 250.00 2,000.00



03-0A6904 BID211

03-SIE-49-1 CONTRACT PROPOSAL O F LOW BIDDER PAGE 8
11/15/11 11/18/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
36 021846 END ANCHOR ASSEMBLY (TYPE SFT-31) EA 11 800.00 8,800.00
37 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 23 2,500.00 57,500.00
38 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 42 2,200.00 92,400.00
39 840539 4" THERMOPLASTIC TRAFFIC STRIPE LF 12,200 1.35 16,470.00
(RECESSED, 36-12)
40 840581 4" THERMOPLASTIC TRAFFIC STRIPE LF 242,000 2.29 554,180.00
(RECESSED)
41 840582 4" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 255,000 .32 81,600.00
42 021847 4" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 3,380 .47 1,588.60
(BROKEN 12-3)
43 840661 TWO-COMPONENT PAINT PAVEMENT MARKING SQFT 1,440 10.50 15,120.00
44 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 3,000.00 3,000.00
SYSTEM ELEMENTS DURING CONSTRUCTION
45 999990 MOBILIZATION LS LUMP SUM 330,000.00 330,000.00

TOTAL 16,077,632.10



ITEM

VoOJOUTBWNRE

03-0A6904

03-SIE-49-1

11/15/11

125500.
800.
1750.
8400.
1230400.
40000.
18585.
86970.
25575.
16800.
4000.
70680.
2400.
41760.
1900.
294790.
300.
5656000.
4100.
15820.
952.
28840.
3094.
6450.
150.
1360000.
3840280.
514830.
9620.
344.
1750.
556800.
224280.
52800.
4000.
8415.
69000.
130200.
31110.

SUMMARY

6706400.
2500.
45200.
2720.
82400.
8840.
6300.
82500.
1200000.
3822610.
491250.
9620.
344.
1750.
537600.
205590.
51200.
4000.
8250.
67850.
126000.
13664.

INING BIDDERS
FOURTH
BID AMOUNT

00 5,000.00 5000
00 1,000.00 1000
00 250.00 1250
00 8,000.00 8000
00 790,587.00 790587
00 16,000.00 16000
00 1.50 7965
00 6.00 133800
00 1.50 51150
00 200.00 9600
00 750.00 3000
00 2.00 37200
00 200.00 4000
00 32.00 37120
00 500.00 500
00 1.00 7190
00 1.00 300.
00 80.50 6504400.
00 5,000.00 5000.
00 1.00 11300.
00 1.00 680.
00 1.00 20600.
00 1.00 2210.
00 50.00 7500.
00 1.00 150.
00 4.00 1600000.
00 650.00 3828500.
00 125.00 491250.
00 37.00 9620.
00 86.00 344.
00 50.00 1750.
00 28.00 537600.
00 35.00 218050.
00 3,500.00 56000.
00 250.00 2000.
00 800.00 8800.
00 2,500.00 57500.
00 2,200.00 92400.
00 1.10 13420.

BID211
PAGE
11/18/11
FIFTH
BID AMOUNT
20,000.00 20000
5,000.00 5000
150.00 750
8,400.00 8400
408,000.00 408000
18,000.00 18000
4.30 22833
6.00 133800
1.00 34100
300.00 14400
1,500.00 6000
2.00 37200
1,125.00 22500
39.80 46168
2,500.00 2500
40.50 291195
750.00 225000.
92.00 7433600.
7,000.00 7000.
1.00 11300.
1.00 680.
1.00 20600.
1.00 2210.
45.00 6750.
750.00 112500.
3.95 1580000.
649.00 3822610.
125.00 491250.
50.00 13000.
60.00 240.
60.00 2100.
29.00 556800.
32.50 202475.
3,500.00 56000.
250.00 2000.
800.00 8800.
2,500.00 57500.
2,200.00 92400.
1.12 13664.



ITEM

40
41
42
43
44
45

TOT

03-0A6904
03-SIE-49-1
11/15/11
SECOND
BID AMOUNT
2.55 617100.00
.46 117300.00
.25 845.00
5.10 7344.00
1,200.00 1200.00
1,150,700.00 1150700.00

16,383,934.00

SUMMARY O
THIRD
BID
1.96
.33
.45
12.50
1,000.00
1,500,000.00

16,451,934.00

INING BIDDERS

474320.
84150.
1521.
18000.
1000.
1500000.

FOURTH
BID AMOUNT
2.00 484000.
.35 89250.
.45 1521.
12.50 18000.
500.00 500.
1,600,000.00 1600000.

16,776,007.00

BID211

PAGE 10
11/18/11
FIFTH
BID AMOUNT
1.96 474320.
.33 84150.
.45 1521.
12.50 18000.
2,000.00 2000.
800,000.00 800000.

17,169,316.00



ITEM

VoOJOUTBWNRE

03-0A6904

03-SIE-49-1

11/15/11

7514400.
5000.
11300.
680.
20600.
2210.
22500.
105000.
1700000.
3887400.
491250.
13520.
208.
1820.
556800.
236740.
52800.
4080.
8415.
69253 .
128646.
36600.

SUMMARY

1,000.

629.
128.
35.
50.
50.
30.
34.
3,200.
500.
750.
2,950.
3,000.

0]

REMA

6989200.
6000.
11300.
680.
20600.
2210.
6300.
150000.
1600000.
3704810.
503040.
9100.
200.
1750.
576000.
211820.
51200.
4000.
8250.
67850.
126000.
13664.
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INING BIDDERS



03-0A6904 BID211

03-SIE-49-1 SUMMARY O F REMAINING BIDDERS PAGE 12
11/15/11 11/18/11
ITEM SIXTH SEVENTH
BID AMOUNT BID AMOUNT
40 3.00 726000.00 1.96 474320.00
41 .52 132600.00 .33 84150.00
42 .29 980.20 .45 1521.00
43 6.00 8640.00 12.50 18000.00
44 5,000.00 5000.00 4,000.00 4000.00
45 394,315.80 394315.80 1,760,000.00 1760000.00

TOT 17,203,203.00 17,608,860.00



